

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE <div style="text-align: center;">J</div>		PAGE OF PAGES <div style="text-align: center;">1 2</div>	
2. AMENDMENT/MODIFICATION NO. <div style="text-align: center;">0001</div>		3. EFFECTIVE DATE <div style="text-align: center;">24-Mar-2005</div>		4. REQUISITION/PURCHASE REQ. NO. SEE SCHEDULE		5. PROJECT NO. (If applicable)	
6. ISSUED BY ACA FORT RILEY DIRECTORATE OF CONTRACTING 802 MARSHALL LOOP FORT RILEY KS 66442		CODE W911RX		7. ADMINISTERED BY (If other than item 6) <div style="text-align: center; font-weight: bold;">See Item 6</div>			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W911RX-05-T-0024	
				X		9B. DATED (SEE ITEM 11) 22-Mar-2005	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Furniture Moving a. As the result of contractor questions received, by this office, Technical Exhibit (TE) 2, 3 and 4 have been revised. The incorrect TEs will be removed and replaced with the revised TEs. b. The revised TEs will be posted to the Ft. Riley Contracting Web Site.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 24-Mar-2005	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

The following items are applicable to this modification:QUESTIONS

Questions

#1

Question:

a. Page 1 of TE-3 lists Building # 7410 twice, once at the top and once 2nd from the bottom.

Response: TE-3 has been revised.

Question:

b. Also on TE-3 Building #7616 is noted having 1226 pieces. But on TE-2 there is no building # 7616.

Response: TE-3 and TE-2 have been revised.

#2

Question:

n TE-2 the total number of pieces adds up to 51,635. That is the total number of pieces which will be removed from the buildings. However, on the Bid Schedule (TE-4) if you add the number of pieces to be removed from the buildings, that total is 54,391. The difference between the totals on TE-2 and TE-3 is 2,756 pieces. When we remember that the total number of pieces to be removed is a mirror image of the total number of pieces to be returned and reinstalled, the discrepancy of 2,756 pieces can now be as much as: 5,512 pieces. This discrepancy will seriously hinder a bidder's ability to properly quote this job.

Response: TE-2 has been revised.

Question:

Iso, Barracks 8006 shows 12 bookshelves on TE-3. However on the Bid Schedule (TE-4) it shows a total of ; 9 + 4_ (Page 8 of 11 on the Bid Schedule).

Response: TE-3 has been revised.

Question:

n the Bid Schedule (TE-4), page 3 of 11, the entertainment centers add up to 1046 pieces. However, TE-3 shows a total of 1045.

Response: TE-4 has been revised.